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Checklist of Eligibility Requirements 
 

1. Duly signed Eligibility documents Submission Form (Annex A) 
 

Class “A” Documents 
 

Legal Documents 
 

2. Valid Certificate of PhilGEPS Registration under Platinum Membership 
 

Technical Documents 
 

3. Duly signed Statement of Consultant’s Nationality (Annex B) 
 

• Notarized and duly signed Authority of Signatory 
 

4. Notarized and duly signed Curriculum Vitae/s for the Proposed Professional Staff 
(Annex C) 

 
5. Duly signed Statement of Completed Contracts (Annex D) 

 
6. Duly signed Certificate of Satisfactory or Completion/Acceptance, or Any Proof of 

Satisfactory Completion of Completed Contracts issued by the client as identified in the 
Eligibility Data Sheet 

 
7. Duly signed Statement of Ongoing and Awarded but Not Yet Started Contracts (Annex 

E) 
 

Financial Documents 
 

8. Latest Audited Financial Statements (stamped/received by BIR) 
 

Class “B” Document 
 

9. Valid Joint Venture Agreement (JVA) if JV is in existence or duly notarized statements 
from all the potential joint venture partners stating that they will enter into and abide by 
the provisions of the JVA in the instance that the bid is successful. 
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Section I. Request for Expression of Interest 
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REQUEST FOR EXPRESSION OF INTEREST 
 

Survey Firm for Rice Industry Baseline Study to Support the Mid-term and 
End-term Evaluation of the Rice Competitiveness Enhancement Fund  

and the National Rice Program 
 

REI NO. 2025-199 
 

1. The Philippine Institute for Development Studies (PIDS) intends to apply the sum of 
Nine Million Pesos (PhP9,000,000.00) being the Approved Budget for the Contract 
(ABC) to payments under the contract for the Survey Firm for Rice Industry Baseline 
Study to Support the Mid-term and End-term Evaluation of the Rice 
Competitiveness Enhancement Fund (RCEF) and the National Rice Program (NRP). 

 
2. The PIDS Bids and Awards Committee now calls for the submission of eligibility documents 

for the Survey Firm for Rice Industry Baseline Study to Support the Mid-term and 
End-term Evaluation of the RCEF and the NRP. Eligibility documents of interested 
consultants must be duly received by the BAC Secretariat on or before 20 August 2025 
(10:00AM) at the address below. Applications for eligibility will be evaluated based on a 
non-discretionary “pass/fail” criterion. 

 
3. Interested bidders may obtain further information from the PIDS – BAC Secretariat c/o 

Procurement Management Division or via email at procurement@pids.gov.ph, and secure 
the Bidding Documents at the address given below during Mondays to Thursdays, 9:00 a.m. 
to 5:00 p.m. 

 
4. A complete set of Bidding Documents – Part I may be acquired starting on 12 August 2025 

by interested Bidders from the address below. It may also be downloaded free of charge 
from the website of the Philippine Government Electronic Procurement System 
(PhilGEPS) and the website of the PIDS (https://www.pids.gov.ph). 

 
Short Listed Consultants may only be allowed to drop their Technical and Financial 
Proposals upon payment of the applicable bidding documents fee, pursuant to the latest 
Guidelines issued by the GPPB, in the amount of Nine Thousand Pesos (PhP9,000.00). 

 
5. Opening of Eligibility Documents shall be on 20 August 2025 (1:30 PM) at the given 

address below and/or via videoconferencing. Eligibility Documents shall be opened in the 
presence of the bidders’ representatives who choose to attend the activity. Late 
submissions shall not be accepted. 

 
6. The BAC shall draw up the short list of consultants from those who have submitted 

Expression of Interest, including the eligibility documents, and have been determined as 
eligible in accordance with the provisions of Republic Act 9184 (RA 9184), otherwise known 

mailto:procurement@pids.gov.ph
https://www.pids.gov.ph/
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as the “Government Procurement Reform Act”, and its Implementing Rules and Regulations 
(IRR). The short list shall consist of three (3) prospective bidders who will be entitled to 
submit Technical and Financial proposals/bids. The criteria and rating system for short listing 
are: 

 
(i) Applicable/Relevant Experience of Consulting Firm – 40%; 
(ii) Qualification of Key Personnel – 40%; and, 
(iii) Current workload of the Firm - 20%. 

 

7. Bidding will be conducted through open competitive bidding procedures using non- 
discretionary “pass/fail” criterion as specified in the IRR of RA 9184. Bidding is restricted 
to Filipino citizens/sole proprietorships, cooperatives, and partnerships or organizations with 
at least sixty percent (60%) interest or outstanding capital stock belonging to citizens of the 
Philippines. 

 
8. The Procuring Entity shall evaluate bids using the Quality Based Evaluation/Selection 

(QBE/QBS) procedure. The criteria and rating system for the evaluation of bids shall be 
provided in the Instructions to Bidders. 

 
9. The contract shall be completed within three (3) months. 

 
10. The PIDS reserves the right to reject any and all bids, declare a failure of bidding, or not 

award the contract at any time prior to contract award in accordance with Section 41 of RA 
9184 and its IRR, without thereby incurring any liability to the affected bidder or bidders. 

 
11. For further information, please refer to: 

 
 

PIDS - BAC Secretariat 
Philippine Institute for Development Studies 
18th Floor, Three Cyberpod Centris - North Tower, 
EDSA corner Quezon Avenue, Quezon City 
Tel. No.: (+63) (02) 8877-4000 local 4006 or 4013 
E-mail: procurement@mail.pids.gov.ph 

 
 

DR. AUBREY D. TABUGA 
Chairperson 
BAC for Consulting Services 

mailto:procurement@mail.pids.gov.ph


7 
 

 

Section II. Eligibility Documents 
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1. Eligibility Criteria 

1.1. The following persons/entities shall be allowed to participate in the bidding for 
Consulting Services: 

 
(a) Duly licensed Filipino citizens/sole proprietorships; 

 
(b) Partnerships duly organized under the laws of the Philippines and of 

which at least sixty percent (60%) of the interest belongs to citizens of 
the Philippines; 

 
(c) Corporations duly organized under the laws of the Philippines and of 

which at least sixty percent (60%) of the outstanding capital stock 
belongs to citizens of the Philippines; 

 
(d) Cooperatives duly organized under 

 
(e) the laws of the Philippines; or 

 
(f) Persons/entities forming themselves into a joint venture, i.e., a group of 

two (2) or more persons/entities that intend to be jointly and severally 
responsible or liable for a particular contract: Provided, however, That 
Filipino ownership or interest thereof shall be at least sixty percent 
(60%). For this purpose, Filipino ownership or interest shall be based 
on the contributions of each of the members of the joint venture as 
specified in their JVA. 

 
1.2. When the types and fields of Consulting Services involve the practice of professions 
regulated by law, those who will actually perform the services shall be Filipino citizens and 
registered professionals authorized by the appropriate regulatory body to practice those 
professions and allied professions specified in the EDS. 

 
1.3. If the Request for Expression of Interest allows participation of foreign consultants, 
prospective foreign bidders may be eligible subject to the conditions stated in the EDS. 

 
1.4. Government owned or –controlled corporations (GOCCs) may be eligible to participate 
only if they can establish that they (a) are legally and financially autonomous, (b) operate under 
commercial law, and (c) are not attached agencies of the Procuring Entity. 

 
2. Eligibility Requirements 

2.1. The following eligibility requirements, together with the Eligibility Documents 
Submission Form, shall be submitted on or before the date of the eligibility 
check specified in the Request for Expression of Interest and Clause 5 for 
purposes of determining eligibility of prospective bidders: 

 
(a) Class “A” Documents – 

 
Legal Documents 

 
(i) PhilGEPS Certificate of Registration and Membership in 

accordance with Section 8.5.2 of the IRR, except for foreign 
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bidders participating in the procurement by a Philippine Foreign 
Service Office or Post, which shall submit their eligibility 
documents under Section 24.1 of the IRR, provided, that the 
winning Consultant shall register with PhilGEPS in accordance 
with Section 37.1.4 of the IRR; 

 
Technical Documents 

 
(ii) Statement of the prospective bidder of all its ongoing and 

completed government and private contracts, including contracts 
awarded but not yet started, if any, whether similar or not similar 
in nature and complexity to the contract to be bid, within the 
relevant period provided in the EDS. The statement shall 
include, for each contract, the following: 

 
(ii.1) the name and location of the contract; 

(ii.2) date of award of the contract; 

(ii.3) type and brief description of consulting services; 
 

(ii.4) consultant’s role (whether main  consultant, 
subconsultant, or partner in a JV) 

 
(ii.5) amount of contract; 

(ii.6) contract duration; and 

(ii.7) certificate of satisfactory completion or equivalent 
document specified in the EDS issued by the client, in 
the case of a completed contract; 

 
(iii) Statement of the consultant specifying its nationality and 

confirming that those who will actually perform the service are 
registered professionals authorized by the appropriate regulatory 
body to practice those professions and allied professions in 
accordance with Clause 1.2, including their respective 
curriculum vitae. 

 
(b) Class “B” Document – 

 
If applicable, the Joint Venture Agreement (JVA) in case the joint 
venture is already in existence, or duly notarized statements from all the 
potential joint venture partners in accordance with Section 24.1(b) of the 
IRR of RA 9184. 

 
2.2. The eligibility requirements or statements, the bids, and all other documents to 

be submitted to the BAC must be in English. If the eligibility requirements or 
statements, the bids, and all other documents submitted to the BAC are in 
foreign language other than English, it must be accompanied by a translation of 
the documents in English. The documents shall be translated by the relevant 
foreign government agency, the foreign government agency authorized to 
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translate documents, or a registered translator in the foreign bidder’s country; 
and shall be authenticated by the appropriate Philippine foreign service 
establishment/post or the equivalent office having jurisdiction over the foreign 
bidder’s affairs in the Philippines. The English translation shall govern, for 
purposes of interpretation of the bid. 

 
2.3. Prospective bidders may obtain a full range of expertise by associating with 

individual consultant(s) and/or other consultants or entities through a JV or 
subcontracting arrangements, as appropriate. However, subconsultants may 
only participate in the bid of one short listed consultant. Foreign Consultants 
shall seek the participation of Filipino Consultants by entering into a JV with, 
or subcontracting part of the project to, Filipino Consultants. 

 
3. Format and Signing of Eligibility Documents 

3.1. Prospective bidders shall submit their eligibility documents through their duly 
authorized representative on or before the deadline specified in Clause 5. 

 
3.2. Prospective bidders shall prepare an original and copies of the eligibility 

documents. In the event of any discrepancy between the original and the copies, 
the original shall prevail. 

 
3.3. The Eligibility Documents Submission Form shall be signed by the duly 

authorized representative/s of the Bidder. Failure to do so shall be a ground for 
the rejection of the eligibility documents. 

 
3.4. Any interlineations, erasures, or overwriting shall be valid only if they are 

signed or initialed by the duly authorized representative/s of the prospective 
bidder. 

 
4. Sealing and Marking of Eligibility Documents 

4.1. Prospective bidders shall enclose their original eligibility documents described 
in Clause 2.1, in a sealed envelope marked “ORIGINAL – ELIGIBILITY 
DOCUMENTS”. Each copy thereof shall be similarly sealed duly marking the 
envelopes  as  “COPY  NO.  -  ELIGIBILITY  DOCUMENTS”. These 
envelopes containing the original and the copies shall then be enclosed in one 
single envelope. 

 
4.2. The original and the number of copies of the eligibility documents as indicated 

in the EDS shall be typed or written in ink and shall be signed by the prospective 
bidder or its duly authorized representative/s. 

 
4.3. All envelopes shall: 

 
(a) contain the name of the contract to be bid in capital letters; 

 
(b) bear the name and address of the prospective bidder in capital letters; 

 
(c) be addressed to the Procuring Entity’s BAC specified in the EDS; 

 
(d) bear the specific identification of this Project indicated in the EDS; and 
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(e) bear a warning “DO NOT OPEN BEFORE…” the date and time for the 
opening of eligibility documents, in accordance with Clause 5. 

 
4.4 Eligibility documents that are not properly sealed and marked, as required in the 

bidding documents, shall not be rejected, but the bidder or its duly authorized 
representative shall acknowledge such condition of the documents as submitted. 
The BAC shall assume no responsibility for the misplacement of the contents 
of the improperly sealed or marked eligibility documents, or for its premature 
opening. 

 
5. Deadline for Submission of Eligibility Documents 

Eligibility documents must be received by the Procuring Entity’s BAC at the address 
and on or before the date and time indicated in the Request for Expression of Interest 
and the EDS. 

 
6. Late Submission of Eligibility Documents 

Any eligibility documents submitted after the deadline for submission and receipt 
prescribed in Clause 0 shall be declared “Late” and shall not be accepted by the 
Procuring Entity. The BAC shall record in the minutes of submission and opening of 
eligibility documents, the Bidder’s name, its representative and the time the eligibility 
documents were submitted late. 

 
7. Modification and Withdrawal of Eligibility Documents 

7.1. The prospective bidder may modify its eligibility documents after it has been 
submitted; provided that the modification is received by the Procuring Entity 
prior to the deadline specified in Clause 5. The prospective bidder shall not be 
allowed to retrieve its original eligibility documents, but shall be allowed to 
submit another set equally sealed, properly identified, linked to its original bid 
marked as “ELIGIBILITY MODIFICATION” and stamped “received” by the 
BAC. Modifications received after the applicable deadline shall not be 
considered and shall be returned to the prospective bidder unopened. 

 
7.2. A prospective bidder may, through a letter of withdrawal, withdraw its 

eligibility documents after it has been submitted, for valid and justifiable reason; 
provided that the letter of withdrawal is received by the Procuring Entity prior 
to the deadline prescribed for submission and receipt of eligibility documents. 

 
7.3. Eligibility documents requested to be withdrawn in accordance with this Clause 

shall be returned unopened to the prospective bidder concerned. A prospective 
bidder that withdraws its eligibility documents shall not be permitted to submit 
another set, directly or indirectly, for the same project. A prospective bidder that 
acquired the eligibility documents may also express its intention not to 
participate in the bidding through a letter which should reach and be stamped 
by the BAC before the deadline for submission and receipt of eligibility 
documents. 

 
8. Opening and Preliminary Examination of Eligibility Documents 
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8.1. The BAC will open the envelopes containing the eligibility documents in the 
presence of the prospective bidders’ representatives who choose to attend, at the 
time, on the date, and at the place specified in the EDS. The prospective bidders’ 
representatives who are present shall sign a register evidencing their attendance. 

 
In case the submitted eligibility envelopes cannot be opened as scheduled due 
to justifiable reasons, the BAC shall take custody of the said envelopes and 
reschedule the opening on the next working day or at the soonest possible time 
through the issuance of a Notice of Postponement to be posted in the PhilGEPS 
website and the website of the Procuring Entity concerned. 

 
8.2. Letters of withdrawal shall be read out and recorded during the opening of 

eligibility documents and the envelope containing the corresponding withdrawn 
eligibility documents shall be returned unopened to the withdrawing 
prospective bidder. 

 
8.3. The eligibility documents envelopes and modifications, if any, shall be opened 

one at a time, and the following read out and recorded: 
 

(a) the name of the prospective bidder; 
 

(b) whether there is a modification or substitution; and 
 

(c) the presence or absence of each document comprising the eligibility 
documents vis-à-vis a checklist of the required documents. 

 
8.4. The eligibility of each prospective bidder shall be determined by examining 

each bidder’s eligibility requirements or statements against a checklist of 
requirements, using non-discretionary “pass/fail” criterion, as stated in the 
Request for Expression of Interest, and shall be determined as either “eligible” 
or “ineligible.” If a prospective bidder submits the specific eligibility document 
required, he shall be rated “passed” for that particular requirement. In this 
regard, failure to submit a requirement, or an incomplete or patently insufficient 
submission, shall be considered “failed” for the particular eligibility 
requirement concerned. If a prospective bidder is rated “passed” for all the 
eligibility requirements, he shall be considered eligible to participate in the 
bidding, and the BAC shall mark the set of eligibility documents of the 
prospective bidder concerned as “eligible.” If a prospective bidder is rated 
“failed” in any of the eligibility requirements, he shall be considered ineligible 
to participate in the bidding, and the BAC shall mark the set of eligibility 
documents of the prospective bidder concerned as “ineligible.” In either case, 
the BAC chairperson or his duly designated authority shall countersign the 
markings. 

 
9. Short Listing of Consultants 

9.1. Only prospective bidders whose submitted contracts are similar in nature and 
complexity to the contract to be bid as provided in the EDS shall be considered 
for short listing. 
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9.2. The BAC shall draw up the short list of prospective bidders from those declared 
eligible using the detailed set of criteria and rating system to be used specified 
in the EDS. 

 
9.3. Short listed consultants shall be invited to participate in the bidding for this 

project through a Notice of Eligibility and Short Listing issued by the BAC. 
 

10. Protest Mechanism 

Decision of the Procuring Entity at any stage of the procurement process may be 
questioned in accordance with Section 55 of the IRR of RA 9184. 
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Section III. Eligibility Data Sheet 



 

Eligibility Data Sheet 
 

Eligibility 
Documents 

 

1.2 Not applicable 

1.3 No further instructions. 

2.1(a)(ii) The statement of all ongoing and completed government and private 
contracts shall include all such contracts within five (5) years prior to the 
deadline for the submission and receipt of eligibility documents. 

2.1(a)(ii.7) Certificate of Satisfactory Service or Completion/Acceptance issued by the 
client, in case of a completed Contract, shall be submitted 

4.2 Each prospective bidder shall submit one (1) original and one (1) 
electronic copy (to be placed in a compact disc/CD or flash drive) of its 
eligibility documents. Each copy must be placed inside the sealed envelope 
and must be properly labeled. Electronic copies, aside from placing in a 
sealed envelope, may also be protected with password. 

4.3 (c) PIDS Bids and Awards Committee for Consulting Services 
 
Philippine Institute for Development Studies, 18th Floor, Three Cyberpod 
Centris – North Tower, EDSA cor. Quezon Avenue, Quezon City. 

4.3 (d) REI No. 2025-199 
 
Survey Firm for Rice Industry Baseline Study to Support the Mid- 
term and End-term Evaluation of the Rice Competitiveness 
Enhancement Fund and the National Rice Program 

5.0 The address for submission of eligibility documents is: 
 
Philippine Institute for Development Studies, 18th Floor, Three Cyberpod 
Centris – North Tower, EDSA cor. Quezon Avenue, Quezon City 

 
procurement@pids.gov.ph 

 
The deadline for submission of eligibility documents is 20 August 2025 
(10:00 AM) 

8.1 The place of opening of eligibility documents is at the Conference Room 
of the Philippine Institute for Development Studies, 18th Floor, Three 
Cyberpod Centris – North Tower, EDSA cor. Quezon Avenue, Quezon 
City. 

 
The opening of eligibility documents shall be conducted onsite and 
online. The BAC Secretariat shall facilitate the opening of documents 

mailto:procurement@pids.gov.ph


 

 onsite while videoconferencing with the BAC. Bidders’ representatives 
have the option to attend onsite or online. 

 
Bidders who will opt to attend online should email scanned copy of their 
authorization letter specifying the name(s) and email address(es) of their 
representative(s) to procurement@pids.gov.ph. 

 
Instructions to join the online conference shall be sent to the email addresses 
indicated in the authorization letters. 

 
The date and time of opening of eligibility documents is 20 August 2025 
(1:30PM) 

9.1 No further instructions 

9.2 The criteria and rating system for short listing are: 
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Philippine Institute for Development Studies 

 

TERMS OF REFERENCE 

SURVEY FIRM 

for 

Rice Industry Baseline Study to Support the Mid-term and End-term Evaluation of the 

Rice Competitiveness Enhancement Fund (RCEF) and the National Rice Program 

(NRP) 

 

1. Background and Rationale  

The General Appropriations Act (GAA) of 2025 contains a special provision under the 

appropriation for the Department of Agriculture (DA), allocating Php 30 million to the Philippine 

Institute for Development Studies (PIDS). This funding is for conducting the rice industry 

baseline study, which will support the mid-term and end-term evaluations of the Rice 

Competitiveness Enhancement Fund (RCEF) and the National Rice Program (NRP). 

2. Objectives of the Study 

The overall objective of the study is to evaluate the Rice Competitiveness Enhancement Fund 

(RCEF) and the National Rice Program (NRP) of the DA. The specific objectives are:  

1. To assess the socio-economic status of rice farmers in the Philippines in 2024, and to 

evaluate the performance of rice farms during the same period, specifically analyzing 

their output, productivity, cost per unit, and profitability. 

2. To identify and characterize the specific interventions implemented under the Rice 

Competitiveness Enhancement Fund (RCEF) and the National Rice Program (NRP) in 

the Philippines in 2024, to determine their overall program coverage, and to analyze 

the distribution of these interventions across different geographic areas and farmer 

types, by activity. 

3. To analyze the impact of the Rice Competitiveness Enhancement Fund (RCEF) and 

National Rice Program (NRP) interventions on the socio-economic conditions of rice 

farmers and the overall performance of rice farms in the Philippines. 

4. To determine if there is a positive correlation between the increased reception of goods 

and services from the Rice Competitiveness Enhancement Fund (RCEF) and the 

National Rice Program (NRP) and greater improvements in farm income and farm 

performance indicators among rice farmers. 

The baseline study marks the initial step towards the full summative evaluation. This research 

will establish a basis for comparing changes in outputs and outcomes during the mid-term and 

end-term evaluations, culminating in a full summative evaluation at the end-term. The 
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evaluation will be conducted by a PIDS Study Team led by Dr. Roehlano M. Briones, Senior 

Research Fellow and Principal Investigator.  

3. Objectives of the Consultancy   

The consultancy services are being contracted to conduct a survey for the PIDS team to 

evaluate the above-mentioned national programs. The selected consulting firm, in 

coordination with the PIDS team, will be responsible for collecting data in accordance with this 

TOR. PIDS shall be responsible for oversight and research design, including:  

1. Draft English version questionnaire in paper form 

2.   Draft Enumerator’s Manual 

3.   Pretest of the draft questionnaire 

4.   Finalization of the questionnaire for rice farm households in paper version, and farmer 

cooperatives or associations (FCAs) in both paper and electronic versions. 

5.  Securing PSA Survey Clearance 

      6.  Initial orientation to the survey design and questionnaire for leaders of the consultant’s 

survey team 

7.  Approval of consultant’s survey operations and submissions, and described in this TOR  

4. Methodology 

4.1 Theory of Change 

Figure 1 depicts the Theory of Change (TOC) for RCEF/NRP. The TOC is arranged by industry 

problems, to program inputs/activities, program outputs, outcomes, and final impacts. The 

problems of the rice industry were identified in the PRIR as key barriers to rice farmer welfare 

and rice industry competitiveness. The fundamental problem is the high cost of production, 

arising from low yield in relation to intermediate inputs (materials) and factors of production 

applied. 

This in turn is due to gaps in level of technology applied (i.e. type of seed, machinery, etc.) 

High postharvest loss and inability to diversity into value-adding activities, such as marketing 

and rice processing, are causing rice producers to forfeit income opportunities. Finally, in areas 

less suited to rice production rice farmers are unable to diversify towards higher value 

products.  

To address these problems, we begin with a set of program inputs and activities, comprising 

the program interventions, on the extreme left of the diagram. RCEF and NRP overlap 

considerably in their interventions, although there are a few differences, namely:  

• The seed development component of RCEF is limited to inbred rice seeds, while NRP 
can promote both inbred and hybrid rice seeds. 

• Both RCEF and NRP are motivated by productivity targets. However, RCEF is more 
strongly oriented towards rice farmer income, hence inclusion of the Rice Farmers 
Financial Assistance (RFFA) Program, which has no counterpart in the NRP.  
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• NRP incorporates a fertilizer subsidy (now in voucher form), but the RCEF first phase did 
not. With the inclusion of “soil health” in Phase 2 of RCEF, there is an opening for 
subsidizing biofertilizers. Certainly, RCEF now supports composting towards the 
provision of organic fertilizers and biofertilizers.  

• NRP has R&D and policy/regulatory support, whereas RCEF does not. (Note, however, 

that the evaluation is limited to farm household interventions, and excludes 

policy/regulatory support, which is farther up the impact pathway.)    

The activities lead to a set of outputs, as long as the goods and services provided by the 

programs are received and applied. The outputs then translate into key outcomes, namely:  
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Figure 1: Diagrammatic representation of Theory of Change 

INDUSTRY 
PROBLEMS 

PROGRAM INPUTS  PROGRAM OUTPUTS  PROGRAM 
OUTCOMES 

 PROGRAM 
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High cost of rice 
production 
 
Low yield 
 
High cost, lack of 
access to latest 
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High post-harvest 
losses, low adoption 
of value adding 
activities 
 
Excessive reliance on 
rice for unsuitable 
areas 

Goods and services provided   Goods and services 
received and utilized  

 Increased harvest 
per ha 

 
Lower labor inputs  

 
Lower postharvest 

loss 
 

Higher palay price 
 

Improved soil health 
 

Lower incidence of 
pest and disease 

 
Increased yield per 

ha 
 

Greater area 
harvested 

 
 
 
 
 

Higher net 
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rice farm, current 
and long term 

 
 
 
 
 

Higher net 
income from rice 

farming 

Intermediate goods 

• Grants/subsidies for 
materials 

• Financial support for 
material purchases 

Fertilizers, seeds, other 
inputs received, 

purchased, and utilized 

Factors of production  

• Grants/subsidies for 
capital goods  

• Financial support for 
capital goods purchases 

Machineries, equipment, 
postharvest facilities 
received and utilized 

Extension and training 
services 

Advice, training received 
and applied 

Other services support 

• R&D  

• Irrigation 

• Pest and disease 
management 

 
 

Knowledge products 
developed 

  
Land with sufficient 
irrigation expanded 

 
Pest and disease control 
measures implemented 
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1. Increased harvest per ha – results from proper cultivation of high yielding varieties.  

2. Lower labor application – not only must land productivity rise, but labor productivity 
must also increase. This can be achieved by replacing labor with capital. 

3. Lower postharvest loss – poor harvesting and post harvesting practices lead to less-
than-ideal output from rice farming, which can be checked by the proper practices 
and use of modern equipment and facilities. 

4. Higher palay price – often postharvest loss is incorporated into the farmgate or palay 
price. Reduced postharvest loss therefore realizes higher palay price. 

5. Improved soil health – modern farming practices may lead to diminished soil health, 
thereby undermining the sustainability of rice farming. The practice of sustainable 
farming (such as balanced fertilization) may address this (Briones et al, 2024). 

6. Lower incidence of pest and disease – requires pest control and disease prevention 
measures by farmers.  

7. Increased yield – well-managed cultivation of high yielding varieties with reduced 
pest and disease infestation leads to increased yield 

8. Greater area harvested – low cropping intensity reduces area harvested, which can 
be remedied by wider coverage of irrigation facilities. the list of outputs corresponding 
to goods and services received – and utilized – by rice farmers.  

The ultimate impact of the programs is increased net rice farm income per ha at the household 

level, both currently, and in the long term (i.e. program benefits aim to be sustainable in the 

long run).  

4.2 Measuring Impact  

For outcomes and impact, indicators are directly identified from the TOC, namely:  

• Yield (production per hectare) 

• Cost per kg 

• Net income per hectare (ha) of rice farm 

The intervention indicators are less straightforward. A standard approach to impact evaluation 

is to measure the “treatment effect”, where treatment is a binary variable, taking on either 0 or 

1, corresponding to a state of not receiving an intervention (“untreated”) and receiving an 

intervention (“treated”). However, two key considerations vitiate against this approach. First, 

the variety of goods and services delivered by the RCEF and NRP is quite large and varies 

greatly across program beneficiaries. The RCEF is divided into components, each 

administered by a different agency, with their own policies on beneficiary selection and 

allocation.  

This problem can be addressed in part by identifying multiple categories of “treatment.” ADB 

(2023), as previously mentioned, identifies four types of interventions, namely certified seed, 

machinery, credit, and training. However, there are difficulties associated with distinguishing 

household level differences in support received within each intervention category (i.e. different 

amounts of equipment/machinery services, different amounts of credit, etc.)   

Second, over the horizon of the evaluation (2024 – 2030), there is a significant likelihood that 

RCEF and NRP will reach nearly all rice farmers in the country, making the task of finding 

farmers in the control group too difficult by the end-line.  
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We address both these problems by adopting the Organization of Economic Cooperation and 

Development (OECD) approach of converting producer support into currency units by 

estimating direct and indirect payments from the public program (OECD, 2016). The support 

is categorized by type of payment. The main distinction with our approach is that, whereas 

OECD tracks support at the national level across all public support programs, we attempt to 

measure support at the level of the farm household. This method however implies that farmer 

recall may not be enough to quantify in peso terms all the assistance received by farmers from 

RCEF and NRP; instead, a complete observation of relevant variables will require triangulation 

of information from the farmer, the farmer cooperative, and the government, both at the local 

level (from the Municipal/City Agriculturist) and the national level (the DA).  

4.3 Data collection 

This study will collect farm household data on farm location, household demographics, and 

characteristics, such as irrigation status and land area, from farm. The yield, cost per kg, and 

net farm income per hectare, will be elicited by straightforward respondent recall using a cost 

and returns survey (CRS) questionnaire. The said survey will collect data on inputs, outputs, 

costs per unit, and total costs from rice farmers to cover cropping seasons (Wet season 2024 

and Dry season 2025). On the other hand, the intervention indicator will require a data 

collection method in addition to respondent's recall. As seen in Table 1, this research breaks 

down the total expense and total income by the source of payment, i.e. for costs, inputs may 

be paid by the farmer, by the RCEF, by the NRP, or by other organizations (e.g. the LGU). 

Furthermore, imputed cost for owned factors, such as operator’s labor, and unpaid family 

labor, will be collected. Government-paid costs for which farmers’ knowledge may be limited 

will be gathered through at the level of the LGU, as well as the national data in the DA 

Operations Management Information System (OMIS). If a good is confirmed to have been 

obtained from either of these programs, the cost per unit is obtained from the relevant agency 

to complete the remaining data. Similar effort is required for other potential program items, 

such as fertilizer (inorganic, organics, or biofertilizer), training services, advisory services 

(climate information, pest and disease management information, etc.), and so on.  

Table 1: Matrix of cost, returns, and other payments, Php per cropping season   

Good/service Unit Quantity Unit 
value 

Total 
payment 

Source of payment 

Farmer RCEF NRP Others 

COST OF RICE 
FARMING 

        

Material inputs         

   Inbred seed         

   Hybrid seed         

   Pesticide         

   Inorganic fertilizer         

   Bio-/Organic fertilizer         

Fuel & electricity         

Labor costs          

   Land preparation         

   Crop establishment         

   Crop maintenance         

   Harvesting, threshing         

   Post-harvest         

Machinery service         

   Land preparation         
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Good/service Unit Quantity Unit 
value 

Total 
payment 

Source of payment 

Farmer RCEF NRP Others 

   Crop establishment         

   Crop maintenance         

   Harvesting, threshing         

   Drying         

   Other postharvest         

   Transportation         

Interest paymenta         

Land rent ha        

Irrigation         

Training services         

Advisory services         

Other costs         

RETURNS TO RICE 
INDUSTRY 

        

Output: palay harvestb tons        

Cash transfersb         

FO income           

   Benefits paid out         

   Share in retained 
earnings 

        

a Payments made by LBP and DBP are limited to the differential between prevailing lending rate and 
actual interest charged.  

b Payments made by National Food Authority (NFA) and LGUs (“Palay Marketing Assistance Program 
for Legislators and LGUs” or PALLGU) are limited only to premiums over the prevailing market price.  

c Excludes indemnity pay-outs of Philippine Crop Insurance Corporation (PCIC); on the cost side, 
insurance premium subsidy of PCIC is also excluded. Source:  

Author’s format. 

 

At the bottom part of Table 1, it pertains to Returns to Rice Farming. It includes cash transfers 

(typically from RFFA), as well as farmer’s income from the rice industry, including postharvest 

value adding activities. Some data will need to be collected by interviewing a respondent from 

a farmer cooperative or association (FCA) that served as a conduit of RCEF/NRP assistance 

to survey respondents who are members of the FCA. This includes the value of subsidized 

services such as credit, machinery and postharvest facilities, as well as payments received by 

respondents from the earnings of the FCA, whether actual (dividends), or implicit (such as 

shares in retained earnings). 

4.4 Sampling design 

The sampling design for the survey is patterned after the PhilRice Rice-Based Farm 

Household Survey (RBFHS). The latest round whose data summaries are available at 

https://palaystat.philrice.gov.ph/sampling-method was conducted in 2017-18. A total of 3,164 

samples were collected. Given the considerable amount of government and FCA data that 

needs to be collected, we adopt half of this number, namely 1,582 samples. It turns out that 

this number of samples is sufficient to reach a power of 0.8 assuming a binary treatment (e.g. 

“high assistance” vs “zero to low assistance” farmers), and other parametrizations 

documented in Box 1, as required by Walker et al (2017). The number of samples is increased 

by approximately 50% as an adjustment for two issues: a) the fact that treatment effect may 

not be a binary variable, but a continuous one as per study design; b) attrition over a seven-

https://palaystat.philrice.gov.ph/sampling-method
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year period of implementation of RCEF. Attrition can be due to the usual demographic 

transitions such as geographic migration, retirement, and death; the problems is even more 

serious when considering sectoral migration, i.e. from rice farming to other livelihoods, 

considering the on-going structural transformation of the Philippine economy. As such, this 

results in 2,360 samples. As mentioned, additional data will be collected from a respondent 

from a farmer cooperative or association (FCA) that served as a conduit of RCEF/NRP 

assistance to survey respondents who are members of the FCA. A total of 236 FCA 

respondents will be surveyed. Additionally, visits will be conducted to 79 Municipal Agriculture 

Offices (MAOs) to gather information regarding government-paid costs. These visits to MAO 

may require at least two trips each. Hence, 2,675 respondents.  

Box 1: Parameters for power calculation 

 
Sample size 1582 
Detectable treatment effect 0.300 
Significance level 0.050 
Residual variance 0.738 
Frequency of exposure, P(X=1) 0.700 
Frequency of instrument, P(Z=1) 0.750 
Probability of exposure given the instrument Z=1, P(X=1|Z=1) 0.800 
Probability of exposure given the instrument Z=0, P(X=1|Z=0) 0.400 
 
The resulting power is 80.0%.  
 
Source: https://venexia.shinyapps.io/PharmIV/. Accessed 30 May 2025. 

 

The sampling frame is the RSBSA. Sampling is two stage cluster sampling; the first stage is 

the cluster, with barangay as the primary sampling unit (PSU); the secondary sampling unit 

(SSU) is the rice farm household. At ten households per cluster, we require 236 clusters in 

total.   Sampling at the primary stage is deterministic, while at the second stage, simple random 

sampling adopts simple random sampling. The procedure for the first stage is explained in 

relation to Table 2.  

Table 2: Sample allocation of households by barangay, and province 

Group No. Province Palay output, 2024  
(000 tons) 

Barangays Households 

I 1 Nueva Ecija 1,772 24 240 

2 Isabela 1,469 19 190 

3 Pangasinan 1,214 16 160 
 

Sub-total 4,455 59 590 

II 4 Cagayan 1,063 14 140 

5 Iloilo 831 11 110 

6 Camarines Sur 628 9 90 

7 Maguindanao 627 9 90 

8 Tarlac 620 9 90 

9 Bukidnon 514 7 70 
 

Sub-total 4,283 59 590 

III 10 Cotabato  484 7 70 

https://venexia.shinyapps.io/PharmIV/
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Group No. Province Palay output, 2024  
(000 tons) 

Barangays Households 

11 Palawan 454 7 70 

12 Leyte 440 7 70 

13 Negros Occidental 428 7 70 

14 Pampanga 422 7 70 

15 Zamboanga del Sur 411 7 70 

16 Sultan Kudarat 385 6 60 

17 Oriental Mindoro 349 6 60 

18 Ilocos Norte 342 5 50 
 

Sub-total 3,715 59 590 

IV 19 Bulacan 331 6 60 

20 Agusan del Sur 312 6 60 

21 Capiz 311 6 60 

22 South Cotabato 306 6 60 

23 Occidental Mindoro 304 6 60 

24 Nueva Vizcaya 287 5 50 

25 Ilocos Sur 239 4 40 

26 Bohol 235 4 40 

27 Lanao del Sur 228 4 40 

28 Albay 204 4 40 

29 Lanao del Norte 200 4 40 

30 Antique 190 4 40 
 

Sub-total 3,147 59 590 

TOTAL 15,600 236 2,360 

Source: Palay harvest data from PSA (2025). 
 

Selection and grouping of provinces  

Following the RBFHS, the top thirty provinces based on 2024 palay production data of PSA 

are selected as the sampling domain. These provinces in 2024 produced 15.6 million tons of 

palay, or 82 percent of the national output. The provinces in turn are divided into four groups, 

with approximately 3 – 4 million tons of palay output in each group. Group I covers three 

provinces; Group II, five provinces; Group III, nine provinces; and Group IV, twelve provinces.  

Selection of sampling units 

Each Group is allocated 59 barangays, for a total of 236 (the target number of clusters). The 

barangays are allocated by province using the province’s share in Group Palay Output. In 

each province, barangays are sorted in descending order of the number of rice farmers based 

on the RSBSA.  

Selection of PSUs is done by choosing the top-ranked barangays in each province until the 

assigned number in Table 2 is reached. This is done to minimize attrition by the endline, 

assuming that migration out of rice farming is less likely the larger than the number of farmers 

is in a given barangay.    
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Data Analysis 

Following standard cross-tabulation, analysis of impact will rely on two-stage instrumental 

variables regression, as in ADB (2024). Unlike their study, the first stage will adopt RCEF-NRP 

payments as its dependent variable. Similar to ADB (2024), we make use of instruments such 

as distance to centroid; other possible instruments (correlated to size of program payments, 

but uncorrelated with farm outcome indicators) will also be explored, e.g. a) Province share in 

palay production or palay area harvested; b) Small Area Estimate of municipal poverty 

incidence (from PSA); c) Share of barangay in number of rice farmers in the municipality (from 

RSBSA).  

Predicted values of intervention variables, i.e. aggregate payments, or payments 

disaggregated by source and type, will be used as explanatory variables in the second-stage 

regression with farm outcomes as the dependent variable. Additional explanatory variables 

are farm characteristics, household demographics, environmental data, and among others.  

5. Scope of Work, Deliverables and Schedule of Payment Releases 

Under the guidance and technical oversight of a PIDS Research Fellow who serves as the 

Project Director, the Consultant is expected to work with the Project Team and undertake the 

following tasks/activities1  

5.1 Survey Preparation 

1. Submit an Inception Report for approval of PIDS Study Team, covering the following: 

2. Personnel plan covering: composition of survey team(s) and their respective 

responsibilities; and recruitment plan for enumerators and other members of the team 

3. The training plan for supervisors and enumerators, covering: training curriculum and 

training materials; conduct of simulated interviews; and training schedule.  

4. Schedule of deliverables, including submission of initial and final clean data set 

5. Description of data validation procedure and database format.  

6. Develop a Survey Plan covering the following: 

a. Composition of teams and responsibilities of each member of the team 

b. A report on the conduct and results of enumerators’ training. 

c. Final Manual for Enumerators stating guidelines and protocols for locating 

respondents, interviewing respondents, recording responses, identifying 

replacement samples, and other activities related to data collection.  

d. Final quality control plan  

e. Outline of progress report to be shared with the PIDS team on a fortnightly 

basis 

 

1 If the consultant needs to undertake physical/face-to-face interviews and data collection and related activities, 
the consultant has to ensure compliance with existing and future policies, rules, and resolutions as may be 
issued by concerned government agencies pertaining to health and safety. 
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f. Detailed calendar of activities/workplan. Note that the TOR requires two visits 

to each survey location, the first for the farmers, the second for the 

LGU/PMO/MAO.  

7. Contingency plan to address anticipated challenges and risks (e.g., connectivity, power 

outages, community quarantine, infeasibility of replacement samples, etc.)  

a. Health and safety protocols for field teams aligned with the relevant guidelines         

______issued by the concerned government agencies. 

b. Data privacy protocols. 

8. Review and convert the paper Rice Farm Household Questionnaire into an Electronic 

Data Capture (EDC) forms on tablets/mobile devices. The EDC forms will be in a 

common free software format (e.g., CSPro, Kobo Toolbox, etc.). The EDC forms shall 

be in the vernacular of the target respondents as needed. Kindly note that the Farmer 

Cooperative/Association (FCA) Questionnaire is already in Kobo Toolbox and shall be 

provided to the Consultant. 

9. Refine and finalize the Manual for Enumerators. 

 

5.2 Conduct of survey 

1. Implement the data collection activities in accordance with the Survey Plan. The 

activities include the following:   

a. Interviews with farmers 

b. Interviews with FCAs in which the farmers are members 

c. Data requests to the LGU Municipal Agriculturist and the DA.  

2. Coordinate in advance and conduct visits to the following: 

a. RCEF-NRP Program Management Office at the National and Regional levels   

b. Municipal/City Agricultural Offices of the sample barangays 

c. Courtesy visit to the barangay LGU  

3. For each barangay, generate a summary table itemizing data gap in the questionnaire 

after interviewing farmers and FCA managers (see Table 3).  

Table 3: Sample summary table itemizing data gaps from farmer recall 

Item Farmer 
name/ 
Association 
name 

RSBSA 
No. 

Barangay Season 
given 

Unit Program 
source 

Value 
per 
unit 

Hybrid 
rice 
(Jackpot 
102) 

Juan de la 
Cruz 

xxxx-
xxxx-
xxxx 

Biclat, San 
Miguel, 
Bulacan 

Dry, 
2025 

Sack NRP c/o 
DA 

4-wheel 
tractor 

Mataas na 
Sampalok 
Rice and 
Vegetables 

 Magmarale, 
San Miguel, 
Bulacan 

Wet, 
2024 

1 piece RCEF c/o 
DA 
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Farmers’ 
Association 

Etc.         

 

                a. Submit summary table of data gaps to DA and LGUs, copy furnished to PIDS. 

                b. Consolidate all summary tables in one file and/or spreadsheet once fill in and   

__________completed. 

 4. Receive responses from DA and LGUs regarding PIDS, copy furnished to PIDS, and 

complete the questionnaires based on the data provided by the government. 

 5.  Equip the field teams with the needed devices and materials for data collection             

(tablets, show cards, identification cards, etc.). Procure transportation and expenses        

of field staff for all field activities.  

       6. Ensure that a respondent’s refusal to answer any questions during the interview is 

properly documented. 

      7.   Ensure the security of data collected. 

    8.   Undertake internal quality control procedures and engage in regular supervision             

activities to ensure all accomplished survey questionnaires are comprehensive,                   

consistent, and accurate. This will include:  

a. Checking of all answered questionnaires by local supervisors at the end of each 

workday, ensuring that questionnaires with missing or inconsistent responses are 

completed in a timely manner.  

b. Coordinate with the PIDS Study Team members in the fieldwork checks 

implemented according to established procedures. 

c. Conduct random validation checks to verify the accuracy of data and                            

adherence to the survey plan.  

     9. Submit a fortnightly progress report to the PIDS Study Team, covering:  

a. Assessment of the overall progress of fieldwork 

b. Response rate 

c. Update on data collection and quality issues encountered in the field  

Alert and discussion of deviations from the Survey Plan, if any.11. Cooperate with the PIDS 

Study Team for any field monitoring to be conducted by the  latter. The PIDS Study Team shall 

be given access to all fieldwork operations and be allowed to perform random checks at all 

stages of data collection and processing.  

Note: If field conditions dictate significant changes to the Survey Plan, the Consultant/Survey 

Firm is required to inform the PIDS team in the form of a written report, which shall also discuss 

measures to address the deviations within the wider scope of the TOR. The Consultant shall 

ensure the safety of the field teams at all times. 
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5.3 Post-survey activities 

After completion of the survey, the Consultant shall:  

1. Provide PIDS with a set of encrypted electronic files of datasets (raw and revised in 

Excel, and/or Stata-ready format) and a data dictionary. The secure/encrypted link to 

the dataset shall be emailed to the Information and Communications Technology 

Services Division (ICTSD) of PIDS in coordination with the Research Program 

Management Division (RPMD) of PIDS2. The password for the secure/encrypted link 

shall be sent directly to ICTSD in a separate email  

2. The submitted data sets must be characterized by the following:  

a. Data is complete, consistent, and validated. 

b. Variables are the data sets are labels, in well-defined codes, and where necessary, 

open-ended responses. 

c. Documented by a data dictionary that defines all variable labels  and codes. 

d. Data entries and definitions are in English.  

e. Data entries are matched to responses from the completed questionnaires. 

f. Includes identifiers for merging separate submitted data files.  

3. Submit a project Data Collection Report containing: 

a. Detailed documentation/narrative of the conduct of the survey and issues 

encountered, including specific events during the survey that may have affected 

the quality of the data generated. 

b. Tabulations of all variables, consisting of descriptive statistics for continuous 

variables and frequency tabulations for categorical variables including missing and 

special values.  

c. Description of the protocol for data entry and quality control as actually 

implemented.  

d. Summary of data editing and validation performed. 

e. Identify gaps and recommendations, if any. 

4.   Submit a Terminal Report following PIDS template. The document will contain:  

a. A brief summary of overall project accomplishments and activities conducted for all 

stages from inception to finalization of the report.  

b. Identify gaps, lessons learned, and recommendations based on the conduct of the 

survey. 

 

 

2 The secure link containing raw and anonymized datasets must be sent directly through a separate email to the 

Information and Communications Technology Services Division (ICTSD) of the Research Services Department 
together with the link’s password. ICTSD will be saving the file(s) to the file server and be responsible 
for providing access to the study team members.   
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5.4 Deliverables, submission dates, and payment terms 

The Survey Firm will prepare the following outputs based on the schedule and payment 

releases summarized in Table 4. The PIDS shall coordinate with the RCEF PMO and DA for 

facilitating the conduct of the survey, including obtaining endorsement from DA, and the 

relevant data sets as prescribed in this TOR.  

Table 4: Schedule of deliverables and payment tranches 

Activities and Deliverables Due dates Payment 
Tranches 

 
Inception Report following PIDS template. Includes:  

 

•   Survey Plan 

 

•    Training Report and Training Materials 

 

•     Schedule of Deliverables 

 

0.5 Month after 
signing of the 
contract 

15% 

Fieldwork Materials 

 

•  CAPI version and translations in the 
vernacular  

 

•  Refined/enhanced Enumerator’s Manual 

 

•  Quality control plans and quality control 
instruments 

 

•   Field procedure plan 

 

1.0 Month after 
signing the contract 

20% 

• Fortnightly progress reports (4) 

•  1st progress report 

 
 

•  2nd progress report 

 

 

•  3rd progress report 

 
 

 
 
1.0 Months after 
signing the contract 

 
 
1.5 Months after 
signing the contract 
 
 
2.0 Months after 
signing the contract 
 
 

 
 
 
 
 
 
 
 
 
 
 
 

25% 
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• 4th progress report (submitted together  

      with the raw datasets) 
 

2.5 Months after 
signing the contract 
 
 

Submission of clean datasets in Stata and Excel 
formats and scanned copy of signed consent forms 
 
Data Collection Report 

3.0 Months after 
signing the contract 

 

30% 

Final Report3  
Terminal Report (following PIDS template) 

 
Turnover of draft and materials used together with 
Certification indicating the turnover of as well as the 
deletion of such data and that it will allow PIDS to verify 
if the data is complete. 

3.0 Months after 
signing the contract 

10% 

NOTE: Payments will be based on the acceptance and approval by PIDS of the corresponding 
outputs   

 

5.5 Others 

The Consultant shall also sign a Non-Disclosure Undertaking with PIDS. Any information 

gathered and generated in the implementation of the project shall be processed subject to the 

applicable provisions of Republic Act No. 10173, known as the “Data Privacy Act of 2012,” and 

its Implementing Rules and Regulations, and relevant issuances of the National Privacy 

Commission (NPC). The Consultant shall also attend meetings with the Project Director/Team 

as needed, and undertake other tasks related to this TOR may also be assigned by the 

Principal Investigator. 

6. Responsibilities of PIDS  

The PIDS shall be responsible for oversight and research design, including:  

1. Draft English version of the farmer’s questionnaire in paper form 

2. Questionnaire for FCAs in English in Kobo Toolbox format 

3. Draft Enumerator’s Manual  

4. Pre-test of the draft questionnaires  

5. Securing PSA Survey Clearance  

6. Initial orientation to the survey design and questionnaire for leaders of the 

Consultant’s Survey Team  

7. Approval of Consultant’s survey operations and submissions, described in this 

TOR. 

 

3 For research outputs that will be released as a PIDS Discussion Paper (DP), the consultant shall prioritize the 
publication outlets of PIDS, particularly the peer-reviewed Philippine Journal of Development (PJD) and Research 

Paper Series (RPS). If the DP is not selected by PIDS Management for publication either as a PJD article or an 
RPS issue, the consultant may identify other dissemination outlets outside of PIDS. Guidelines for Authorship in 
PIDS Research Projects shall apply. 
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8. Supporting the Consultant in coordinating with the DA to facilitate conduct of survey 

and fill in data gaps resulting from insufficient recall of farmers and FCAs.  

7. 5Qualifications of the Consultant 

The Consultant shall field a survey team consisting of at least a Team Leader and a Data 

Manager. Qualifications of the Consultant are as follows:  

7.1 Survey Firm 

• A research or related institution with experience in conducting survey 

projects/research in the last five years, involving collection of socio-economic data 

from rural communities. 

• Demonstrated ability to work with communities in relevant local languages.  

• Demonstrated ability to collect accurate socio-economic data and organize into an 

easy-to-read data set in both Stata and Excel. 

• Demonstrated ability to write highly quality, clear and concise reports in English.  

7.2 Survey Team Leader  

• At least Master’s Degree holder in economics/statistics or related field. PhD in 

Economics/Sociology, or other field related to social sciences an advantage 

• At least 5 years of experience in conducting surveys and supervising survey teams 

in the Philippines. 

• Possesses excellent communication and facilitation skills.  

7.3 Data programmer  

1. With experience in developing data encoding programs, compilation of data sets, and 

setting up a data cleaning system (consistency check of data, outliers, etc.)  

2. Experience in coordinating with field personnel to ensure that all information in the 

questionnaires is entered correctly  

The prospective offerors must also submit the legal, technical, and financial documents 

under Section 24 of the Revised IRR of R.A. No. 9184. Only eligible offerors will be considered 

for shortlisting. 

8. Project Duration 

The engagement will commence upon the signing of the contract and shall be completed in 

three (3) months. In the event of a force majeure extension, no additional costs shall be 

shouldered by PIDS.  

9. Approved Budget for the Contract 

The Approved Budget for this consulting service is up to Nine Million Pesos (PHP   

9,000,000.00) inclusive of all applicable government taxes. This amount covers all expenses 

for conducting surveys, covering 2,675 respondents, including fares and training fees. No 

additional expenses shall be shouldered by the PIDS. PIDS shall not cover hospitalization and 
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other COVID-related health expenses of the consultant as no employer-employee relationship 

exists between the PIDS and the Consultant. 

10. Evaluation Criteria 

 Evaluation Criteria: 

Only three (3) eligible bidders will be shortlisted based on the following criteria and 

corresponding weights (%):  

Experience of Consultant       40 

Qualifications of Team Leader      40 

Workload of the Consultant (relative to capacity)               20 

The technical proposal of shortlisted bidders shall be evaluated using the following criteria with 

corresponding weights:  

Relevant experience and proven track record of the firm in terms of data 
collection, verification, processing, and analysis, and preparation of 
technical reports. 

40% 

Project Team Leader’s Experience 
 

10% 

Plan of Approach and Methodology 

1. Description of the methodology for collecting data   

2. Survey team organization, mobilization, and deployment   

3. Adequacy of quality assurance mechanism in field work 
operations 

4. Description of Organizational, Physical, Technical Security 
Measures Implemented by the Consultant, including for 
compliance with data privacy 

5. Plan for data collection, compilation, and validation  

50% 

 

For both shortlisting and technical evaluation, the bidders must have no score less than fifty 

percent (50%) in any of the listed criteria. 

 

Prepared by: ROEHLANO M. BRIONES 

                      Principal Investigator 

 

 

Reviewed and Approved by:    CHRISTINE RUTH P. SALAZAR 

                                                  OIC, Research Services Department  
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ANNEX A 

ELIGIBILITY DOCUMENTS SUBMISSION FORM 
 
 

[Date] 
 
 

[Name and address of the Procuring Entity] 
 
 

Ladies/Gentlemen: 
 

In connection with your Request for Expression of Interest dated [insert date] for [Title 
of Project], [Name of Consultant] hereby expresses interest in participating in the eligibility 
and short listing for said Project and submits the attached eligibility documents in compliance 
with the Eligibility Documents therefor. 

 
In line with this submission, we certify that: 

 
a) [Name of Consultant] is not blacklisted or barred from bidding by the GoP or any 

of its agencies, offices, corporations, LGUs, or autonomous regional government, 
including foreign government/foreign or international financing institution; and 

 
b) Each of the documents submitted herewith is an authentic copy of the original, 

complete, and all statements and information provided therein are true and 
correct. 

 
We acknowledge and accept the Procuring Entity’s right to inspect and audit all records 

relating to our submission irrespective of whether we are declared eligible and short listed or 
not. 

 

We further acknowledge that failure to sign this Eligibility Document Submission Form 
shall be a ground for our disqualification. 

 

Yours sincerely, 

Signature 
Name and Title of Authorized Signatory 

Name of Consultant 
Address 



 

ANNEX B 
 
 

STATEMENT OF THE CONSULTANT’S NATIONALITY 
 
 
 
 

[Name and address of the Procuring Entity] 
 
 

Ladies/Gentlemen: 
 

In compliance with the requirements of the Philippine Institute for Development 
Studies, for the [Project Title] under [Reference No.], I/We hereby declare the following: 

 
1. [Select one and delete the rest] 

 
[If domestic entity bidder] That (Name of Bidder) is a domestic sole 
proprietorship/partnership/corporation/joint venture organized or formed under the 
laws of the Philippines; 

 
[If foreign entity bidder] That (Name of Bidder) is a foreign sole 
proprietorship/partnership/corporation/joint venture organized or formed under the 
laws of the (Name of Country); 

 
[If foreign entity bidder] That (Name of Bidder) is registered with the Securities and 
Exchange Commission and/or any agency authorized by the laws of the Philippines; 

 
 

2. That the following are/is the proposed Consultants: 
 

Name of Proposed 
Consultant 

Proposed Position Nationality Proof of 
Identification 

1.    
2.    
3.    
4.    
5.    
6.    
7.    
8.    

 

3. That attached herewith are the Curriculum Vitae of the abovementioned personnel 
(Annex/es  ); and 



 

4. That the undersigned is/are the authorized representative/s for this public bidding as 
evidenced by herewith attached NOTARIZED AUTHORITY. 

 
 
 
 

Very truly yours, 
 
 

Signature:   

Name and Title of Authorized Signatory:    

Name of Consultant/Company:     

Address:   

Email Address:      

Contact Nos:      



 

ANNEX C 

FORMAT OF CURRICULUM VITAE (CV) FOR PROPOSED PROFESSIONAL STAFF 

 
Proposed Position:     

 

Name of Firm:     
 

Name of Staff:     
 

Profession:     
 

Date of Birth:     
 

Years with Firm/Entity:  Nationality:     
 

Membership in Professional Societies:     
 
 
 

Detailed Tasks Assigned:     
 
 
 

Key Qualifications: 
 

[Give an outline of staff member’s experience and training most pertinent to tasks on project. Describe degree of 
responsibility held by staff member on relevant previous projects and give dates and locations. Use about half a 
page.] 

 
 
 

Education: 
 

[Summarize college/university and other specialized education of staff members, giving names of schools, dates 
attended, and degrees obtained. Use about one quarter of a page.] 

 
 
 

Employment Record: 
 

[Starting with present position, list in reverse order every employment held. List all positions held by staff member 
since graduation, giving dates, names of employing organizations, titles of positions held, and locations of 
projects. For experience in last ten years, also give types of activities performed and client references, where 
appropriate. Use about two pages.] 

 
 



 

Languages: 
 

[For each language, indicate proficiency: excellent, good, fair, or poor in speaking, reading, and writing.] 
 
 
 

Certification: 
 

I, the undersigned, certify that to the best of my knowledge and belief, these data correctly 
describe me, my qualifications, and my experience. 

 
Commitment: 

 
I also commit to work for the Project in accordance with the time schedule as indicated in the 
contract once the firm is awarded the Project. 

 
 

  Date:     
[Signature of staff member and authorized representative of the firm] Day/Month/Year 

 
Full name of staff member:     
Full name of authorized representative:    

 
 
 

SUBSCRIBED AND SWORN to before me this day of [month] [year] at [place of 
execution], Philippines. Affiant/s is/are personally known to me and was/were identified by me 
through competent evidence of identity as defined in the 2004 Rules on Notarial Practice (A.M. 
No. 02-8-13-SC). Affiant/s exhibited to me his/her [insert type of government identification 
card used], with his/her photograph and signature appearing thereon, with no.  . 

 

Witness my hand and seal this day of [month] [year]. 
 
 

NAME OF NOTARY PUBLIC 
 
 

Serial No. of Commission    
Notary Public for  until  
Roll of Attorneys No. _         
PTR No. , [date issued], [place issued] 
IBP No. , [date issued], [place issued] 
Doc. No.    
Page No. 
Book No. 
Series of . 
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ANNEX D 
 
 
 

STATEMENT OF COMPLETED CONTRACTS 
 
 

This is to certify that  (consultant) has the following completed contracts: 
 
 
 

PROJECT NAME 
(including NAME, ADDRESS OF 

CLIENT, CONTACT NO. ) 

DATE OF 
CONTRACT 

TYPE OF 
CONTRACT 

START DATE COMPLETION 
DATE 

AMOUNT OF 
CONTRACT 

CONSULTANT’S ROLE 
(DESCRIPTION OF ACTUAL SERVICES 

PROVIDED) 
       
       
       
       
       
       
       

 
 
 
 
 

Name and Signature of Authorized Representative Date 
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ANNEX E 
 
 
 

STATEMENT OF ONGOING CONTRACTS AND AWARDED BUT NOT YET STARTED CONTRACTS 
 
 

This is to certify that  (consultant) has the following ongoing and awarded but not yet started contracts: 
 
 
 

DATE OF 
CONTRACT 

CONTRACTING 
PARTY 

NAME OF 
CONTRACT 

TYPE OF 
CONTRACT 

BRIEF DESCRIPTION OF 
CONSULTING SERVICE 

AMOUNT OF 
CONTRACT 

VALUE OF 
OUTSTANDING 

CONTRACT 

CONSULTANT IS: 
a. main consultant 
b. subcontractor 
c. partner in a JV 

        
        
        
        
        
        
        

 
 
 
 
 

Name and Signature of Authorized Representative Date 
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